STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 27/ 02 I'N SAN JOAQUI N COUNTY | N AND NEAR 03/ 28/ 02
CONTRACT NUMBER 10- 1A7004 STOCKTON FROM 0.9 KM SOUTH TO CONTRACT CODE 'A '
LOCATI ON 10-SJ-99-14.1/15.0 1.1 KM NORTH OF ARCH ROAD 190 CONTRACT | TEMS
OVERCROCSSI NG
CONSTRUCT | NTERCHANGE FEDERAL Al D ACNH P099-(429)E

STPL- 6210- ( 001)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%

PROPOSALS | SSUED 44 FUND TOTAL HE11l , HE1l 12,714, 000 TOTAL NUMBER OF WORKI NG DAYS 1050
NUMBER CF BIDDERS 5 ENG NEERS EST 21, 498, 000. 00 AMOUNT OVER 2,119, 183.00 PERCENT OVER EST 9. 86
PROGRAM ELEMENTS RIP 400
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 23,617, 183.00 5 VIKING DS S A JONT VENTURE 916 852-5530
00803371
11050 D FOLSOM BOQULEVARD FAX 916 852-5533
RANCHO CORDOVA CA 95670
2 24, 605, 880. 00 2 DE SI LVA GATES CONSTRUCTI ON 925 829-9220
00704195
P O BOX 2909 F
3 26, 115, 862. 00 1 TElI CHERT CONSTRUCTI ON 209 983-2300
00000008
P O BOX 1118 FAX 209 983-2375
STOCKTON CA 95201
4 26, 795, 137. 50 3 GRANI TE BENCO A JO NT VENTURE 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
5 27,622, 233. 20 4 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334-0562

NORTH HI GHLANDS CA 95660



10- 1A7004
10-SJ-99-14
03/ 27/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 28/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 AERCO PACI FI C
RANCHO CORDOVA CA
AMERI CAN PI LEDRI VI NG
PLEASANTON CA
AVAR CONSTRUCTI ON
CAMPBELL CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
COLLINS ELECTRI C
STOCKTON CA
DON LAWLEY COVPANY
STOCKTON CA

EARTH SHELTER DEVELOPMENT

LODI CA

JOHN JACKSON MASONRY
SACRAMENTO CA

MBI

LI VERMORE CA

PACI FI C COAST STEEL
FAI RFI ELD CA

Pl SOR FENCE

Cl TRUS HEI GHTS CA

LANDSCAPI NG

PI LI NG
PRESTRESSI NG
STRI PI NG

ELECTRI CAL
PAVEMENT REMOVAL
PAVERS

MASONRY

GUARD RAI L
REBAR

FENCI NG



10- 1A7004
10-SJ-99-14 SUMMARY OF
03/ 27/ 02

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3
03/ 28/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AERCO PACI FI C LANDSCAPE | NC
RANCHO CORDOVA CA
CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

EARTH SHELTER DEVELOPERS
LODI CA

M BUMGARNER | NC

LI VERMORE CA

M F MAHER

VALLEJO CA

MURELCO ELECTRI C

PO NT RI CHMOND CA

Pl SOR FENCE

Cl TRUS HElI GHTS CA

SHASTA CONSTRUCTORS
REDDI NG CA

T D W CONSTRUCTI ON | NC
LI VERMORE CA

LANDSCAPI NG
STRI PI NG

PAVI NG STONE

CONCRETE BARRI ER, GUARD RAI L AND SI GN STRUCTURES
M NOR CONCRETE

ELECTRI CAL

FENCI NG

BRI DGE ( PARTI AL)

UNDERGROUND



10- 1A7004
10-SJ-99-14
03/ 27/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 28/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AERCO PACI FI C
RANCHO CORDOVA CA
APCO

GOSHEN CA

C C MYERS

RANCHO CORDOVA CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
COLLINS ELECTRI C
STOCKTON CA
EARTH SHELTERS
LODI CA

FARWEST SAFETY
LODI CA

MBI

LI VERMORE CA
MBI

LI VERMORE CA

Pl SOR FENCE

Cl TRUS HEI GHTS CA
SELBYS ERCSI ON CONTRCL

CONTI NUED ON NEXT PAGE

LANDSCAPE

ASPHALT CONCRETE DI KE

BRI DGE AND DEMCLI TI ON

STRI PI NG

ELECTRI CAL

| NTERLOCK PAVERS

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

CRASH CUSHI ONS

OVERHEAD SI GNS, METAL BEAM GUARD RAIL, CONCRETE BARRI ER
FENCI NG

HYDROSEED



10- 1A7004 Bl D245

10-SJ-99-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 27/ 02 03/ 28/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 W C MALONEY CLEARI NG
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ADAMS AND SM TH STRUCTURE STEEL
LI NDON UT
AERCO PACI FI C LANDSCAPE AND | RRI GATI ON
RANCHO CORDOVA CA
AVERI CAN PI LES
PLEASANTON CA
CENTRAL STRI PI NG STRI PI NG AND MARKI NG
RANCHO CORDOVA CA
CONE ENG NEERI NG MASONRY
SAN RAMON CA
DYW DAG PRESTRESSI NG
LONG BEACH CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
GERCO SI GN STRUCTURES
AUBURN CA
MBI METAL BEAM GUARD RAI L

LI VERMORE CA
CONTI NUED ON NEXT PAGE



10- 1A7004 Bl D245
10-SJ-99-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 27/ 02 03/ 28/ 02

Bl DDER | D NAME AND ADDRESS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PACI FI C COAST
FAI RFI ELD CA
PACI FI C EXCAVATI ON
ELK GROVE CA
Pl SOR FENCE
Cl TRUS HElI GHTS CA
SHELTER DEVELOPERS
LODI CA

Bl DDER | D NAME AND ADDRESS

REBAR

ELECTRI CAL
FENCI NG
PRECAST PAVERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AERCO PACI FI C

RANCHO CORDOVA CA
B SI
LONG BEACH CA
BAY CI TY PAVI NG AND GRADI NG
CONCORD CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
CONE ENG NEERI NG
SAN RAMON CA
EARTH SHELTER DEVELOPMENTS
LODI CA

CONTI NUED ON NEXT PAGE

PLANTI NG AND | RRI GATI ON

PRESTRESSI NG

EARTHWORK, PAVI NG ASPHALT CONCRETE AND NMASONRY WALLS
STRI PI NG

MASONRY

PRECAST CONCRETE PAVERS



10- 1A7004
10-SJ-99-14
03/ 27/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 7

03/ 28/ 02
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 JERCO SI GN STRUCTURES
AUBURN CA
MBI GUARD RAI L AND ROAD BARRI ERS
LI VERMORE CA
M F MAHER M SCELLANEQUS CONCRETE CONSTRUCTI ON AND CONCRETE PAVEMENT
VALLEJO CA
MJURELCO ELECTRI CAL
PO NT RI CHMOND CA
PACI FI C COAST STEEL REBAR
FAI RFI ELD CA
TDW Pl PE WORK

LI VERMORE CA



10- 1A7004 Bl D245

10- SJ-99- 14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 27/ 02 03/ 28/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 9, 000. 00* 9, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 500 1, 200. 00 600, 000. 00

3 022902 50 MM TEMPORARY POLYVI NYL CHLORI DE WATER M 27 26.00 702. 00

Pl PE
4 073029 600 MM TEMPORARY CULVERT M 110 175. 00 19, 250. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2,500. 00
PREVENTI ON PLAN

6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00

7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 25, 000. 00* 25, 000. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00

9 (S) 120116 TYPE || BARRI CADE EA 5 90. 00 450. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 79 100. 00 7,900. 00
11 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) Ve 28 25.00 700. 00
12 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,040 4.00 8, 160. 00
13 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 45 100. 00 4, 500. 00
14 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 35, 300 50 17, 650. 00
15 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 1,430 40. 00 57, 200. 00
16 (S) 120300 TEMPORARY PAVEMENT MARKER EA 5, 950 3.00 17, 850. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 50, 000. 00* 50, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 14, 900 27.00 402, 300. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 220 150. 00 33, 000. 00
20 (S) 129150 TEMPORARY TRAFFI C SCREEN M 6, 310 8. 00 50, 480. 00
21 129510 TEMPORARY RETAI NI NG WALL Vi 6, 610 150. 00 991, 500. 00
22 (S) 150605 REMOVE FENCE M 3,410 3.00 10, 230. 00
23 (S) 150710 REMOVE TRAFFI C STRI PE M 5, 550 2.00 11, 100. 00
24 (S) 022903 REMOVE TRAFFI C STRI PE ( YELLOW M 8, 290 3.00 24, 870. 00
25 (S) 150713 REMOVE PAVEMENT MARKI NG M2 41 20.00 820. 00
26 (S) 150722 REMOVE PAVEMENT MARKER EA 2,370 1.00 2,370. 00
27 150742 REMOVE ROADSI DE S| GN EA 54 50. 00 2, 700. 00
28 150805 REMOVE CULVERT M 1,120 50. 00 56, 000. 00
29 150820 REMOVE | NLET EA 21 600. 00 12, 600. 00
30 150825 REMOVE REI NFORCED CONCRETE BOX CULVERT VB 220 65. 00 14, 300. 00
31 150826 REMOVE MANHOLE EA 6 700. 00 4, 200. 00
32 150860 REMOVE BASE AND SURFACI NG VB 1,990 3.00 5, 970. 00
33 (S) 151265 SALVAGE SI NGLE THRI E BEAM BARRI ER M 2,610 25.00 65, 250. 00
34 (S) 022904 RELOCATE FI RE HYDRANT AND ASSEMBLY EA 8 2, 200. 00 17, 600. 00
35 (S) 152410 RELOCATE WATER METER EA 2 1, 600. 00 3, 200. 00
36 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 120 20.00 2, 400. 00



10- 1A7004 Bl D245

10- SJ- 99- 14 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
03/ 27/ 02 03/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 680 75. 00 51, 000. 00
38 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 82 65. 00 5, 330. 00
(WOOD PCST)
39 (S) 022905 RELOCATE CHANGEABLE MESSAGE SI GN EA 1 15, 000. 00 15, 000. 00
STRUCTURE
40 152386 RELOCATE ROADSI DE S| G\ ONE POST EA 25 175. 00 4,375.00
41 152387 RELOCATE ROADSI DE S| G\ TWD POST EA 3 650. 00 1, 950. 00
42 152438 ADJUST FRAME AND COVER TO GRADE EA 23 400. 00 9, 200. 00
43 152440 ADJUST MANHOLE TO GRADE EA 3 700. 00 2, 100. 00
44 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Ve 130 17.00 2, 210. 00
45 153210 REMOVE CONCRETE MB 460 42.00 19, 320. 00
46 155003 CAP | NLET EA 2 1, 100. 00 2, 200. 00
47 (S) 156585 REMOVE CRASH CUSHI ON EA 1 1, 500. 00 1, 500. 00
48 157551 BRI DGE REMOVAL, LOCATION A LS LUMP SUM 30, 000. 00* 30, 000. 00
49 157552 BRI DGE REMOVAL, LOCATION B LS LUMP SUM 15, 000. 00* 15, 000. 00
50 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 45, 000. 00* 45, 000. 00
51 170101 DEVELCP WATER SUPPLY LS LUMP SUM 18, 000. 00* 18, 000. 00
52 190101 ROADVWAY EXCAVATI ON VB 104, 000 9.00 936, 000. 00
53 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
54 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) MB 1, 380 60. 00 82, 800. 00
55 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,380 20. 00 47, 600. 00
56 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 780 85. 00 66, 300. 00
57 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 3,120 40. 00 124, 800. 00
58 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG MB 170 45. 00 7, 650. 00
WALL)
59 (F) 197031 EARTH RETAI NI NG STRUCTURE Vi 2, 340 325. 00 760, 500. 00
( MECHANI CALLY STABI LI ZED EARTH WALL)
60 198001 | MPORTED BORROW MB 193, 000 8. 00 1, 544, 000. 00
61 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 125, 000. 00* 125, 000. 00
62 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 10 400. 00 4,000. 00
63 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2,000 .75 1, 500. 00
64 (S) 203024 COVPOST ( ERCS| ON CONTROL) KG 4, 400 .50 2, 200. 00
65 (S) 203026 MOVE- | N MOVE- OUT ( ERCS| ON CONTROL) EA 8 100. 00 800. 00
66 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 91 70. 00 6, 370. 00
67 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 630 1. 00 630. 00
68 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 380 1. 00 380. 00
69 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 25, 000. 00* 25, 000. 00

70 (S) 208000 | RRI GATI ON SYSTEM LS LUW SUM 200, 000. 00* 200, 000. 00



10- 1A7004 Bl D245

10- SJ-99- 14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 27/ 02 03/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 (S) 208304 WATER METER EA 4 1, 500. 00 6, 000. 00
72 (S) 208732 250 MM CORRUGATED HI GH DENSI TY M 250 75.00 18, 750. 00
POLYETHYLENE Pl PE CONDUI T
73 (S) 209503 BOOSTER PUMP SYSTEM EA 2 10, 000. 00 20, 000. 00
74 250401 CLASS 4 AGGREGATE SUBBASE MB 42, 600 39.00 1, 661, 400. 00
75 260201 CLASS 2 AGGREGATE BASE VB 29, 700 39.00 1, 158, 300. 00
76 290211 ASPHALT TREATED PERVEABLE BASE VB 460 120. 00 55, 200. 00
77 390152 ASPHALT CONCRETE TONN 60, 400 43.00 2,597, 200. 00
78 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 600 3.00 1, 800. 00
79 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE Q) M 490 3.00 1, 470. 00
80 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 820 3.00 2, 460. 00
81 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 2,150 3.00 6, 450. 00
82 394050 RUMBLE STRI P M 1, 330 3.00 3, 990. 00
83 022906 COLORED CONCRETE PAVENMENT VB 1, 000 250. 00 250, 000. 00
84 490557 FURNI SH STEEL PILING (HP 310 X 79) M 3, 950 35.00 138, 250. 00
85 (S) 490558 DRI VE STEEL PILE (HP 310 X 79) EA 336 500. 00 168, 000. 00
86 048856 FURNI SH STEEL PI PE PILING (460 X 12.7) M 245 160. 00 39, 200. 00
87 (S) 048857 DRI VE STEEL PI PE PILE (460 X 12.7) EA 15 1, 000. 00 15, 000. 00
88 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,020 70.00 71, 400. 00
PI LI NG ( SOUND WALL)
89 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 175, 000. 00* 175, 000. 00
90 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 585 350. 00 204, 750. 00
91 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 4,519 413.00 1, 866, 347. 00
92 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1,033 500. 00 516, 500. 00
93 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 207 525. 00 108, 675. 00
(TYPE N)
94 (F) 022907 CLASS 1 CONCRETE (W NGWALL) VB 46 500. 00 23, 000. 00
95 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 236 700. 00 165, 200. 00
96 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 238 600. 00 142, 800. 00
97 (SF)517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) V7 1,125 225. 00 253, 125. 00
98 (S) 518050 PTFE BEARI NG EA 18 1, 800. 00 32, 400. 00
99 (S) 519117 JONT SEAL (MR 30 MV M 9 310. 00 2, 790. 00
100 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 75 525. 00 39, 375. 00
101 ( SF) 022908 BAR REI NFORCI NG STEEL (W NGWALL) KG 3,836 1.50 5, 754. 00
102 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 687, 300 .90 618, 570. 00
103 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 34, 942 1.50 52, 413. 00
104 ( SF)520107 BAR REl NFORCI NG STEEL (BOX CULVERT) KG 36, 782 1.00 36, 782. 00
105 ( SF) 550102 STRUCTURAL STEEL (BRI DGE) KG 75, 500 2.20 166, 100. 00



10- 1A7004 Bl D245

10- SJ-99- 14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
03/ 27/ 02 03/ 28/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

106 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 1,410 10. 00 14, 100. 00
W TH WALKWAY)

107 ( SF) 560204 I NSTALL SI GN STRUCTURE (BRI DGE MOUNTED KG 1,410 2.00 2, 820. 00
W TH WALKWAY)

108 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 4,110 8. 00 32, 880. 00

109 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 4,110 1.00 4,110. 00

110 (S) 561008 760 MV CAST- | N- DRI LLED- HOLE M 8 800. 00 6, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

111 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 16 900. 00 14, 400. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)

112 566011 ROADSI DE SI GN - ONE POST EA 39 200. 00 7,800. 00

113 566012 ROADSI DE SI GN - TWO POST EA 6 400. 00 2, 400. 00

114 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 125. 00 125. 00
METHOD)

115 620909 450 MM ALTERNATI VE Pl PE CULVERT M 500 100. 00 50, 000. 00

116 620913 600 MM ALTERNATI VE PI PE CULVERT M 2, 450 160. 00 392, 000. 00

117 620924 900 MM ALTERNATI VE Pl PE CULVERT M 48 240. 00 11, 520. 00

118 650067 300 MM REI NFORCED CONCRETE Pl PE M 400 110. 00 44, 000. 00

119 650069 450 MM REI NFORCED CONCRETE PI PE M 810 120. 00 97, 200. 00

120 650075 600 MM REI NFORCED CONCRETE Pl PE M 550 140. 00 77, 000. 00

121 650077 750 MM REI NFORCED CONCRETE Pl PE M 180 190. 00 34, 200. 00

122 664016 450 MM CORRUGATED STEEL PI PE M 7 300. 00 2,100. 00
(2.77 MM THI CK)

123 664021 600 MV CORRUGATED STEEL Pl PE M 26 240. 00 6, 240. 00
(2.77 MM THI CK)

124 681140 80 MM PLASTI C PI PE M 200 50. 00 10, 000. 00
( APPROACH SLAB DRAI N QUTLET)

125 022909 300 MM CEMENT LI NED DUCTI LE | RON Pl PE M 80 160. 00 12, 800. 00

126 022910 450 MM CEMENT LI NED DUCTI LE | RON PI PE M 23 250. 00 5, 750. 00

127 022911 600 MV CEMENT LI NED DUCTI LE | RON Pl PE M 17 300. 00 5, 100. 00

128 690167 450 MM CORRUGATED STEEL Pl PE DOWNDRAI N M 21 240. 00 5, 040. 00
(2.77 MM THI CK)

129 690171 600 MV CORRUGATED STEEL Pl PE DOAKRDRAI N M 14 300. 00 4, 200. 00
(2.77 MM THI CK)

130 692385 450 MM ANCHOR ASSENBLY EA 4 100. 00 400. 00

131 692386 600 MV ANCHOR ASSENMBLY EA 2 120. 00 240. 00

132 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 900. 00 900. 00

133 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 7 900. 00 6, 300. 00



10- 1A7004 Bl D245

10- SJ- 99- 14 CONTRACT PROPOSAL OF LOW BI DDER PAGE 12
03/ 27/ 02 03/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
134 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 3 1, 000. 00 3, 000. 00
135 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00
136 707247 1200 MM PRECAST CONCRETE Pl PE MANHOLE M 56 800. 00 44, 800. 00
137 (S) 022912 400 MM DUCTI LE | RON WATER PI PE M 820 260. 00 213, 200. 00
138 721009 ROCK SLOPE PROTECTI ON MB 350 85. 00 29, 750. 00
(FACING, METHOD B)
139 721012 ROCK SLOPE PROTECTI ON MB 32 135. 00 4,320.00
(BACKI NG NO. 3, NMETHOD B)
140 731502 M NOR CONCRETE (M SCELLANEOUS MB 1, 230 300. 00 369, 000. 00
CONSTRUCTI ON)
141 731517 M NOR CONCRETE ( GUTTER) VB 82 350. 00 28, 700. 00
142 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 20, 266 2.50 50, 665. 00
143 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 2, 050 10. 00 20, 500. 00
144 (S) 800386 CHAI N LINK FENCE (TYPE CL-1.2, M 527 25. 00 13, 175. 00
VI NYL- CLAD)
145 (S) 800391 CHAI N LI NK FENCE (TYPE CL- 1. 8) M 1, 990 21.00 41, 790. 00
146 (S) 800395 CHAI N LINK FENCE (TYPE CL-1.8, SLATTED) M 1,510 35. 00 52, 850. 00
147 (S) 802592 2.4 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 650. 00 1, 300. 00
148 810110 SURVEY NMONUMENT EA 10 500. 00 5, 000. 00
149 820107 DELI NEATOR ( CLASS 1) EA 110 30. 00 3,300. 00
150 820141 OBJECT MARKER (TYPE K- 1) EA 7 40. 00 280. 00
151 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 2,310 45.00 103, 950. 00
152 833126 CONCRETE BARRI ER ( TYPE 25A) M 120 150. 00 18, 000. 00
153 833183 CONCRETE BARRI ER ( TYPE 27SV) M 510 215. 00 109, 650. 00
154 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 322 150. 00 48, 300. 00
155 (S) 839310 DOUBLE THRI E BEAM BARRI ER M 110 100. 00 11, 000. 00
156 (S) 839521 CABLE RAI LI NG M 600 25. 00 15, 000. 00
157 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 11 2,000. 00 22, 000. 00
158 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 10 1, 500. 00 15, 000. 00
159 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 1, 000. 00 1, 000. 00
160 (S) 839605 CRASH CUSHI ON ( REACT 9SCRBS) EA 1 40, 000. 00 40, 000. 00
161 839701 CONCRETE BARRI ER ( TYPE 60) M 580 85. 00 49, 300. 00
162 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 161 100. 00 16, 100. 00
163 839703 CONCRETE BARRI ER ( TYPE 600C) M 490 125. 00 61, 250. 00
164 839704 CONCRETE BARRI ER ( TYPE 60D) M 230 125. 00 28, 750. 00
165 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 340 35. 00 11, 900. 00
166 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 23,100 .50 11, 550. 00
167 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 8, 860 2.00 17, 720. 00
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10- SJ-99- 14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13

03/ 27/ 02 03/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
168 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,780 3.00 8, 340. 00
169 (S) 022913 RAMP NETERI NG ( LOCATI ON 1) LS LUMP SUM 2, 500. 00* 2, 500. 00
170 (S) 022914 RAMP METERI NG ( LOCATI ON 2) LS LUMP SUM 2, 500. 00* 2,500. 00
171 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 150, 000. 00* 150, 000. 00
172 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 175, 000. 00* 175, 000. 00
173 (S) 022915 SIGNAL AND LI GHTING (CI TY) LS LUMP SUM 150, 000. 00* 150, 000. 00
174 (S) 023236 LI GHTING (CI TY) LS LUMP SUM 200, 000. 00* 200, 000. 00
175 (S) 860460 LI GHTI NG AND S| GN | LLUM NATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00
176 (S) 022916 RELOCATE CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
177 (S) 023235 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 5, 000. 00 10, 000. 00

(S| NGLE)
178 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
179 (S) 022917 | NTERCONNECT CONDUI T SYSTEM LS LUMP SUM 280, 000. 00* 280, 000. 00
180 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 10, 000. 00* 10, 000. 00
181 (S) 022919 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 5, 000. 00 10, 000. 00
( DOUBLE)
182 (S) 022920 EMERGENCY VEHI CLE DETECTOR SYSTEM (Cl TY) LS LUMP SUM 10, 000. 00* 10, 000. 00
183 ('S) 860990 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
184 (S) 022921 PRECAST CONCRETE PAVERS MR 2, 800 60. 00 168, 000. 00
185 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
186 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 5, 900 6. 00 35, 400. 00
187 (SF) 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 5, 900 1.00 5, 900. 00
188 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 30, 000. 00* 30, 000. 00
189 (S) 869075 SYSTEM TESTI NG AND DOCUVENTATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
190 999990 MOBI LI ZATI ON LS LUMP SUM 2, 350, 000. 00* 2, 350, 000. 00
TOTAL 23,617, 183. 00



|
I TEM

OCoO~NOODAWNE
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03/ 27/ 02

1000.
1500000.
2700.
44000.
1000.
50000.
5000.
100000.
500.
7900.
700.
8160.
4500.
14120.
28600.
17850.
10000.
610900.
44000.
63100.
661000.
34100.
11100.
24870.
1230.
2370.
2700.
67200.
21000.
44000.
3600.
39800.
52200.
9600.
3000.
4800.
47600.
4920.
15000.

SUMMARY

80, 000.
260.

175.

OF

REMA I

N |

9000.
1100000.
1350.
44000.
3000.
150000.
40000.
250000.
250.
7900.
616.
8160.
4950.
12355.
28600.
17850.
100000.
521500.
48400.
25240.
852690.
17050.
7215.
26528.
902.
2962.
2160.
84000.
5250.
33000.
4800.
23880.
39150.
12000.
2800.
2640.
34000.
4100.
16500.

Bl D245
PAGE 14
03/ 28/ 02
FI FTH
BI D AMOUNT
9, 000. 00* 9000.
2, 500. 00 1250000.
50. 00 1350.
100. 00 11000.
2,500. 00* 2500.
40, 000. 00* 40000.
25, 000. 00* 25000.
75, 000. 00* 75000.
50. 00 250.
80. 00 6320.
20.00 560.
4.00 8160.
100. 00 4500.
.35 12355.
20.00 28600.
3.00 17850.
20, 000. 00* 20000.
25.00 372500.
300. 00 66000.
6. 00 37860.
271.00 1791310.
9. 00 30690.
2.30 12765.
3.15 26113.
20.00 820.
1.25 2962.
100. 00 5400.
100. 00 112000.
700. 00 14700.
80. 00 17600.
1, 000. 00 6000.
14.00 27860.
24.00 62640.
3, 000. 00 24000.
900. 00 1800.
30. 00 3600.
65. 00 44200.
60. 00 4920.
5, 000. 00 5000.
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10- SJ- 99- 14 SUMMARY OF REMAINING BIDDERS PAGE 15
03/ 27/ 02 03/ 28/ 02
------------------------------- R e e R R R R
SECOND | THI RD [ FOURTH FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R i I R
150. 00 3750. 00| 150. 00 3750. 00| 150. 00 3750. 00| 150. 00 3750. 00
600. 00 1800. 00| 600. 00 1800. 00| 600. 00 1800. 00| 250. 00 750. 00
500. 00 11500. 00| 500. 00 11500. 00| 470. 00 10810. 00| 800. 00 18400. 00
1, 500. 00 4500. 00| 1, 200. 00 3600. 00| 470. 00 1410. 00| 600. 00 1800. 00
50. 00 6500. 00| 16. 00 2080. 00| 32.00 4160. 00| 50. 00 6500. 00
75. 00 34500. 00| 75. 00 34500. 00| 22.00 10120. 00| 20. 00 9200. 00
1, 000. 00 2000. 00| 1, 250. 00 2500. 00| 1, 700. 00 3400. 00| 600. 00 1200. 00
1, 500. 00 1500. 00| 1,110. 00 1110. 00| 500. 00 500. 00| 700. 00 700. 00
50, 000. 00* 50000. 00| 45, 000. 00* 45000. 00| 75, 000. 00* 75000. 00| 40, 000. 00* 40000. 00
10, 000. 00* 10000. 00| 30, 000. 00* 30000. 00| 50, 000. 00* 50000. 00| 20, 000. 00* 20000. 00
45, 000. 00* 45000. 00| 45, 000. 00* 45000. 00| 45, 000. 00* 45000. 00| 45, 000. 00* 45000. 00
18, 000. 00* 18000. 00| 25, 000. 00* 25000. 00| 50, 000. 00* 50000. 00| 18, 000. 00* 18000. 00
20.00  2080000. 00| 12. 00 1248000. 00| 8. 40 873600. 00| 10. 00 1040000. 00
1, 000. 00* 1000. 00| 15, 000. 00* 15000. 00| 2, 000. 00* 2000. 00| 2, 000. 00* 2000. 00
20. 00 27600. 00| 15. 00 20700. 00| 35. 00 48300. 00| 60. 00 82800. 00
20. 00 47600. 00| 7.00 16660. 00| 10. 00 23800. 00| 50. 00 119000. 00
20. 00 15600. 00| 34.00 26520. 00| 100. 00 78000. 00| 50. 00 39000. 00
20. 00 62400. 00| 25. 00 78000. 00| 46. 00 143520. 00| 25. 00 78000. 00
50. 00 8500. 00| 90. 00 15300. 00| 65. 00 11050. 00| 50. 00 8500. 00
350. 00 819000. 00| 400. 00 936000. 00| 450. 00 1053000. 00| 476. 00 1113840. 00
12.00  2316000. 00 11.00  2123000. 00| 15.00  2895000. 00| 11.75  2267750. 00
100, 000. 00* 100000. 00| 108, 500. 00* 108500. 00| 160, 000. 00O* 160000. 00| 90, 000. 00* 90000. 00
400. 00 4000. 00| 400. 00 4000. 00| 400. 00 4000. 00| 385. 00 3850. 00
.50 1000. 00| .70 1400. 00| 1.00 2000. 00| .63 1260. 00
.25 1100. 00| .20 880. 00| .50 2200. 00| .33 1452. 00
500. 00 4000. 00| 500. 00 4000. 00| 200. 00 1600. 00| 500. 00 4000. 00
60. 00 5460. 00| 70. 00 6370. 00| 70. 00 6370. 00| 66. 00 6006. 00
. 60 378. 00| . 60 378. 00| 2.00 1260. 00| .60 378. 00
1.00 380. 00| 1.00 380. 00| 3.00 1140. 00| 1. 00 380. 00
1, 000. 00* 1000. 00| 60, 000. 00* 60000. 00| 75, 000. 00* 75000. 00| 20, 000. 00* 20000. 00
100, 000. 00* 100000. 00| 221, 000. 00* 221000. 00| 250, 000. 00* 250000. 00| 130, 000. 00* 130000. 00
2,500. 00 10000. 00| 3, 500. 00 14000. 00| 3, 500. 00 14000. 00| 2,000. 00 8000. 00
100. 00 25000. 00| 225. 00 56250. 00| 70. 00 17500. 00| 80. 00 20000. 00
10, 000. 00 20000. 00| 12, 500. 00 25000. 00| 5, 000. 00 10000. 00| 7,500. 00 15000. 00
20. 00 852000. 00| 26. 00 1107600. 00| 46. 00 1959600. 00| 26. 00 1107600. 00
30. 00 891000. 00| 36. 00 1069200. 00| 52. 00 1544400. 00| 42.00 1247400. 00
100. 00 46000. 00| 157. 00 72220. 00| 104. 00 47840. 00| 98. 00 45080. 00
47.00  2838800. 00| 45.00  2718000. 00| 50.00  3020000. 00| 47.00  2838800.00
3.00 1800. 00| 2.50 1500. 00| 3.50 2100. 00| 3.00 1800. 00
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100,

350.

SUMMARY

830.
910.
200.
400.
130.
107.
121.
198.

NP WE R

OF

REMA I

NI NG B

| DDERS
FOURTH
AMOUNT

3.50 1715
3.50 2870
3.50 7525
.70 931
250. 00 250000
40. 00 158000
000. 00 336000
160. 00 39200
200. 00 18000
75. 00 76500
000. 00* 185000
400. 00 234000
300. 00 1355700
350. 00 361550
550. 00 113850
550. 00 25300
550. 00 129800
000. 00 238000
160. 00 180000
700. 00 30600
100. 00 900
400. 00 30000
1.50 5754
1.00 687300
1.50 52413
1.00 36782
5.00 377500
6. 60 9306
4.50 6345
5.90 24249
.70 2877
750. 00 6000
975. 00 15600
190. 00 7410
400. 00 2400
120. 00 120
150. 00 75000
190. 00 465500
240. 00 11520

150,

Bl D245
PAGE 16
03/ 28/ 02
FI FTH
AMOUNT
3.00 1470
3.00 2460
3.00 6450
5.00 6650
200. 00 200000
30. 00 118500
600. 00 201600
80. 00 19600
400. 00 21000
70. 00 71400
000. 00* 150000
300. 00 175500
800. 00 3615200
750. 00 774750
250. 00 51750
500. 00 23000
600. 00 141600
600. 00 142800
150. 00 168750
000. 00 36000
100. 00 900
400. 00 30000
1.15 4411
1.10 756030
1.50 52413
1.00 36782
3.00 226500
6. 00 8460
4.00 5640
5.00 20550
.50 2055
750. 00 6000
975. 00 15600
200. 00 7800
300. 00 1800
250. 00 250
100. 00 50000
105. 00 257250
200. 00 9600



|
I TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156
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03/ 27/ 02

SUMMARY

OF

REMA I

NI NG B

| DDERS
FOURTH
AMOUNT
170. 00 68000
180. 00 145800
200. 00 110000
240. 00 43200
150. 00 1050
230. 00 5980
20.00 4000
170. 00 13600
237.00 5451
320. 00 5440
200. 00 4200
280. 00 3920
100. 00 400
255. 00 2510
370. 00 370
70. 00 490
100. 00 300
300. 00 300
200. 00 67200
325.00 266500
120. 00 42000
290. 00 9280
500. 00 615000
500. 00 41000
2.00 40532
10. 00 20500
24.00 12648
21.00 41790
34.00 51340
700. 00 1400
470. 00 4700
30. 00 3300
40. 00 280
45. 00 103950
160. 00 19200
140. 00 71400
230. 00 74060
100. 00 11000
20. 00 12000

Bl D245
PAGE 17
03/ 28/ 02
FI FTH
AMOUNT
100. 00 40000
120. 00 97200
140. 00 77000
180. 00 32400
200. 00 1400
250. 00 6500
50. 00 10000
180. 00 14400
200. 00 4600
250. 00 4250
160. 00 3360
200. 00 2800
450. 00 1800
480. 00 960
460. 00 460
500. 00 3500
580. 00 1740
800. 00 800
500. 00 84000
300. 00 246000
83. 00 29050
120. 00 3840
250. 00 307500
300. 00 24600
1.80 36478
6.00 12300
25.00 13175
24.00 47760
34.00 51340
500. 00 1000
750. 00 7500
30. 00 3300
25.00 175
45. 00 103950
90. 00 10800
150. 00 76500
110. 00 35420
100. 00 11000
20.00 12000
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SUMMARY

10- SJ-99- 14
03/ 27/ 02

_______________________________ |

SECOND |

Bl D AMOUNT |

_______________________________ |

2, 000. 00 22000. 00

700. 00 7000. 00

1, 000. 00 1000. 00

3, 500. 00 3500. 00

80. 00 46400. 00

100. 00 16100. 00

120. 00 58800. 00

120. 00 27600. 00

35.00 11900. 00

.50 11550. 00

2.00 17720. 00

3.00 8340. 00

5, 000. 00* 5000. 00

5, 000. 00* 5000. 00

100, 000. 00* 100000. 00

100, 000. 00* 100000. 00

100, 000. 00* 100000. 00

100, 000. 00* 100000. 00

100, 000. 00* 100000. 00

20, 000. 00* 20000. 00

1, 000. 00 2000. 00

. 00* 0.00

200, 000. 00* 200000. 00

10, 000. 00* 10000. 00

1, 000. 00 2000. 00

10, 000. 00* 10000. 00

100, 000. 00* 100000. 00

75.00 210000. 00

. 00* 0.00

6. 00 35400. 00

1.00 5900. 00

2, 000. 00* 2000. 00

10, 000. 00* 10000. 00

2,425,000. 00  2425000. 00

24, 605, 880. 00

OF REMA

I NI NG BI DDERS
_______________________________ |
FOURTH |
BI D ANOUNT

_______________________________ |

2, 000. 00 22000

1, 000. 00 10000

1, 000. 00 1000

5, 000. 00 5000

100. 00 58000

100. 00 16100

126. 00 61740

150. 00 34500

37.00 12580

.46 10626

2.00 17720

3.25 9035

2, 500. 00* 2500

2, 500. 00* 2500

155, 000. 00* 155000

195, 000. 00* 195000

172, 000. 00* 172000

300, 000. 00* 300000

300, 000. 00* 300000

37, 000. 00* 37000

5, 000. 00 10000

00* 0

50, 000. 00* 50000

10, 000. 00* 10000

5, 000. 00 10000

12, 000. 00* 12000

80, 000. 00* 80000

81. 00 226800

. 00* 0.

2.00 11800.

4.00 23600.

40, 000. 00* 40000

15, 000. 00* 15000

1, 350, 000. 00 1350000

THI RD
BI D AMOUNT
_______________________________ |

2, 000. 00 22000
750. 00 7500
1, 000. 00 1000
41, 000. 00 41000
90. 00 52200
100. 00 16100
130. 00 63700
125.00 28750
37.00 12580
.50 11550
2.00 17720
3.25 9035
2,500. 00* 2500
2, 500. 00* 2500
160, 000. 00* 160000
200, 000. 00* 200000
175, 000. 00* 175000
215, 000. 00* 215000
230, 000. 00* 230000
40, 000. 00* 40000
1, 000. 00 2000
. 00* 0.
343, 000. 00* 343000
10, 000. 00* 10000.
1, 000. 00 2000
12, 000. 00* 12000.
80, 000. 00* 80000.
97. 00 271600.
. 00* 0.
6.50 38350.
. 85 5015.
36, 000. 00* 36000.
10, 000. 00* 10000.
2,241, 543. 00* 2241543

26, 115, 862. 00

26, 795, 137. 50

Bl D245
PAGE 18
03/ 28/ 02
FI FTH
BI D AMOUNT
1, 800. 00 19800
700. 00 7000
1, 000. 00 1000
32, 000. 00 32000
80. 00 46400
90. 00 14490
110. 00 53900
105. 00 24150
35.00 11900
.45 10395
2.00 17720
3.25 9035
2, 000. 00* 2000
2, 000. 00* 2000
90, 000. 00* 90000
130, 000. 00* 130000
110, 000. 00* 110000
160, 000. 00* 160000
170, 000. 00* 170000
20, 000. 00* 20000
1, 000. 00 2000
. 00* 0
150, 000. 00* 150000
5, 000. 00* 5000
1, 500. 00 3000
5, 000. 00* 5000
50, 000. 00* 50000
70. 00 196000
. 00" 0
5.00 29500.
.50 2950.
2, 000. 00* 2000
5, 000. 00* 5000
2,758, 231. 00* 2758231

27,622, 233. 20



